STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPGOSALS | SSUED 21

NUMBER OF Bl DDERS 6
PROGRAM ELEMENTS

Bl D RANK

01/ 03/ 07
04- 0C9604
04- SM 280- 10. 8/ R26. 7

B I

D SUMMARY

I N SAN MVATEO COUNTY | N VARI OQUS
CI TIES AND VARI QUS LOCATI ONS

DEPARTMENT OF TRANSPORTATI ON

Bl D245

PACE 1

01/ 05/ 07
CONTRACT CODE "A '
52 CONTRACT | TEMS

RESURFACE ASPHALT CONCRETE PAVEMENT

DI SADVANTAGED BUSI NESS ENTERPRI SE -
28, 201, 000

FUND TOTAL
ENG NEERS EST

HA23

26, 058, 350. 00 AMOUNT UNDER

RAS

Bl D TOTAL

19, 332, 619. 00

19, 691, 783. 60

20, 434, 080. 00

21, 807, 809. 00

22,442, 240. 00

Bl DDER | D

0. 0%

TOTAL NUMBER OF WORKI NG DAYS

6, 725, 731. 00

FEDERAL AID ACI M 280-1(111)E

240

PERCENT UNDER EST 25. 81

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

GH LOTTI CONSTRUCTI ON  COVPANY
I NC
246 CHI LOTITI AVE

SANTA ROSA CA 95407

AMERI CAN CI VI L CONSTRUCTORS
VEST COAST | NC

3701 MALLARD DRI VE

BENI CI A CA 94510

C C WERS | NC

P O BOX 2948
RANCHO CORDOVA CA 95741-2948

R G W CONSTRUCTI ON | NC

P O BOX 2910
LI VERMORE CA 94551

R AND L BROSAMER | NC

1777 QAKLAND BLVD SUI TE 300
WALNUT CREEK CA 94596

707 585-1221
00644515
FAX 707 585-1601

707 746-8028
00526319
FAX 707 746-0936

916 635-9370
00331359
FAX 916 635-1527

925 606- 2400
00591940
FAX 925 961-1925

925 627-1700
00700218
FAX 925 944- 9860



04- 0C9604
04- SM 280- 1
01/ 03/ 07

23,142, 749. 00

5

GH LOTTI BROS I NC

P O BOX 10268
SAN RAFAEL CA 94912

Bl D245
PACE 2
01/ 05/ 07

415 454-7011
00132128
FAX 415 454-8376



04- 0C9604 Bl D245

04- SM 280-1 PAGE 3

01/ 03/ 07 01/ 05/ 07
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ABSL COLD PLANE
HAYWARD CA
A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
CENTRAL FENCE COVPANY VETAL BEAM GUARD RAI L
SACRAMENTO CA
CENTRAL STRI PI NG SERVI CE STRI PI NG
RANCHO CORDOVA CA
DI VERSI FI ED CONCRETE CUTTI NG GRI ND CONCRETE PAVEMENT
SPARKS NV
GOLDEN STATE TRAFFI C SERVI CES CONSTRUCTI ON AREA SI GNS
PLYMOUTH CA
M KE BROMN ELECTRI C REPLACE TRAFFI C BOX AND LOOP DETECTORS
COTATI CA
PROFESSI ONAL CONSTRUCTI ON SERVI CES CONCRETE PAVI NG

PLEASANT HI LL CA



04- 0C9604 Bl D245

04- SM 280-1 PAGE 4

01/ 03/ 07 01/ 05/ 07
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CENTRAL FENCE COVPANY I TEM5 9 AND 38 THRU 42
SACRAMENTO CA
CENTRAL STRI PI NG I TEMS 10 THRU 12, 20 AND 43 THRU 50
RANCHO CORDOVA CA
GLOBAL ENVI RONMENTAL NETWORK | TEM 3
FOUNTAI N VALLEY CA
M KE BROWN ELECTRI C I TEMS 17 AND 51
COTATI CA
O C JONES ITEMS 7, 14 THRU 16, 18, 21, 22, 24 THRU 32 AND 52
BERKELEY CA
ROBERT BEADLES | NC | TEM 6
LODI CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 AVERI CAN Cl VI L CONTRACTORS WEST COAST GRI ND PORTLAND CEMENT CONCRETE ( PARTI AL)
BENI Cl A CA
CENTRAL FENCE METAL BEAM GUARD RAI L ( PARTI AL)
SACRAMENTO CA
CENTRAL STRI PI NG SERVI CE STRI PI NG ( PARTI AL)
RANCHO CORDOVA CA
HARRI S SALI NAS REBAR REBAR ( PARTI AL)
LI VERMORE CA

CONTI NUED ON NEXT PAGE



04- 0C9604 Bl D245

04- SM 280-1 PAGE 5

01/ 03/ 07 01/ 05/ 07
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 M KE BROMN ELECTRI C ELECTRI CAL ( PARTI AL)
COTATI CA
O C JONES AND SONS ASPHALT CONCRETE PAVI NG AND RELATED ( PARTI AL)
BERKELEY CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 AVERI CAN Cl VI L CONTRACTORS WEST COAST CONCRETE GRI NDI NG
I RVING TX
CENTRAL FENCE METAL BEAM GUARD RAI L
SACRAMENTO CA
CENTRAL STRI PI NG STRI PI NG
RANCHO CORDOVA CA
M KE BROWN ELECTRI C ELECTRI CAL
COTATI CA
R E SERRANO CONCRETE REPLACEMENT ( PARTI AL)
MARTI NEZ CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 CENTRAL FENCE METAL BEAM GUARD RAI L

SACRAMENTO CA

CENTRAL STRI PI NG STRI PI NG
RANCHO CORDOVA CA
CONTI NUED ON NEXT PAGE



04- 0C9604 Bl D245

04- SM 280-1 PAGE 6

01/ 03/ 07 01/ 05/ 07
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 HARRI S SALI NAS REBAR
LI VERMORE CA
M KE BROWN ELECTRI C ELECTRI CAL AND LOOPS
COTATI CA
MULTI PLE CONCRETE ENTERPRI SES GRI ND PORTLAND CEMENT CONCRETE PAVEMENT
OGDEN UT
O C JONES ASPHALT CONCRETE AND BASE REMOVALS
BERKELEY CA
O C JONES ASPHALT CONCRETE PAVI NG AND COLD PLANI NG
BERKELEY CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 CENTRAL FENCE I TEMS 9 AND 38
SACRAMENTO CA 95822
CENTRAL STRI PI NG SERVI CE I TEM5 10 THRU 13 AND 43 THRU 50
RANCHO CORDOVA CA
DI VERSI FI ED CONCRETE CUTTI NG | TEM 34
SPARKS NV 89431
M KE BROMN ELECTRI C | TEM 51
COTATI CA
PROFESSI ONAL CONSTRUCTI ON SERVI CE | TEM5S 33 AND 35

PLEASANT HI LL CA



04- 0C9604 Bl D245

04- SM 280- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
01/ 03/ 07 01/ 05/ 07
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070012 PROGRESS SCHEDULE (CRI Tl CAL PATH METHOD) LS LUMP SUM 7,500. 00 7, 500. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 240 1, 500. 00 360, 000. 00
3 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 4,500. 00 4,500. 00
PREVENTI ON PLAN
4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 31, 000. 00 31, 000. 00
5 074042 TEMPORARY CONCRETE WASHOUT ( PORTABLE) LS LUMP SUM 7,500. 00 7,500. 00
6 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 38, 400. 00 38, 400. 00
7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 1, 080, 000. 00 1, 080, 000. 00
8 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 4 16, 000. 00 64, 000. 00
9 150662 REMOVE METAL BEAM GUARD RAI LI NG 9, 200 7.75 71, 300. 00
10 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 59, 700 2.50 149, 250. 00
STRI PE
11 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 2,810 3.00 8, 430. 00
12 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 24 150. 00 3, 600. 00
13 150722 REMOVE PAVEMENT MARKER EA 60, 400 1.95 117, 780. 00
14 039780 REMOVE ASPHALT CONCRETE M2 7,500 12. 30 92, 250. 00
(M SCELLANEOUS AREA)
15 150771 REMOVE ASPHALT CONCRETE DI KE M 14, 100 2.85 40, 185. 00
16 150860 REMOVE BASE AND SURFACI NG VB 100 64. 00 6, 400. 00
17 039781 REPLACE TRAFFI C PULL BOX EA 70 700. 00 49, 000. 00
18 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 132, 000 2.50 330, 000. 00
19 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 10, 000. 00 10, 000. 00
20 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 2,000. 00 2, 000. 00
21 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 320 73.00 23, 360. 00
22 260200 AGGREGATE BASE 100 95. 00 9, 500. 00
23 260210 AGGREGATE BASE ( APPROACH SLAB) VB 50 500. 00 25, 000. 00
24 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 85 1, 050. 00 89, 250. 00
25 374206 SEAL RANDOM CRACKS LNKM 5 4,320. 00 21, 600. 00
26 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 7,500 250. 00 1, 875, 000. 00
27 390102 ASPHALT CONCRETE ( TYPE A) TONN 1, 880 99. 00 186, 120. 00
28 390126 RUBBERI ZED ASPHALT CONCRETE ( TYPE G TONN 12, 500 127.00 1, 587, 500. 00
29 393001 PAVEMENT REI NFORCI NG FABRI C MR 800 4.60 3, 680. 00
30 394001 PLACE ASPHALT CONCRETE DI KE M 14, 700 5. 00 73, 500. 00
31 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 7,500 9. 20 69, 000. 00
AREA)
32 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 80 385. 00 30, 800. 00
33 401108 REPLACE CONCRETE PAVENENT VB 5, 800 705. 00 4,089, 000. 00

(RAPI D STRENGTH CONCRETE)



04- 0C9604 Bl D245

04- SM 280- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
01/ 03/ 07 01/ 05/ 07

| TEM | TEM UNIT OF ESTI MATED

NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

34 (S) 420201 GRI ND EXI STI NG CONCRETE MR 762, 000 6.11 4, 655, 820. 00
PAVEVENT

35 510087 STRUCTURAL CONCRETE, APPROACH SLAB VB 420 1, 450. 00 609, 000. 00
(TYPE R)

36 510800 PAVI NG NOTCH EXTENSI ON VB 10 7, 000. 00 70, 000. 00

37 (S) 519117 JONT SEAL (MR 30 M) M 380 138. 00 52, 440. 00

38 (S) 832002 METAL BEAM GUARD RAI LI NG ( STEEL POST) M 8, 200 78.00 639, 600. 00

39 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 37 3, 000. 00 111, 000. 00

40 (S) 839581 END ANCHOR ASSEMBLY ( TYPE SFT) EA 50 600. 00 30, 000. 00

41 (S) 839584 ALTERNATI VE | N-LI NE TERM NAL SYSTEM EA 11 2, 950. 00 32, 450. 00

42 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 50 2, 050. 00 102, 500. 00

43 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 830 40. 00 33, 200. 00

44 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 119, 000 1.10 130, 900. 00

45 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 10, 000 2.20 22, 000. 00

46 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 3, 700 2.20 8, 140. 00
(BROKEN 3.66 M- 0.92 M

47 (S) 840568 100 MM THERMOPLASTI C TRAFFI C STRI PE M 5, 040 1.10 5, 544. 00
(BROKEN 3.66 M- 0.92 M

48 (S) 840571 100 MV THERMOPLASTI C TRAFFI C STRI PE M 2, 500 1.10 2, 750. 00
(BROKEN 5.18 M- 2.14 M

49 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 42, 800 1.20 51, 360. 00

50 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 18, 900 2.25 42, 525. 00

51 (S) 039783 LOOP DETECTOR REPLACEMENT LS LUMP SUM 256, 985. 00 256, 985. 00

52 999990 MOBI LI ZATI ON LS LUMP SUM 1, 920, 000. 00 1, 920, 000. 00

TOTAL 19, 332, 619. 00



| TEM
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04- 0C9604
04- SM 280- 1
01/ 03/ 07

.00
.00
.00
.00
.00

29430.
600000.
40000.
71300.
151638.
8570.
3600.
90600.
71250.
59925.
11000.
70000.
501600.
30000.
2500.
36800.
9500.
30000.
46750.
20000.
2550000.
172960.
1937500.
3200.
73500.
69375.
72000.
4640000.
4076700.
588000.
90000.
83600.
639600.
111000.

SUMMARY

OF

.00
.00
.00
.00
.00

REMA/

30000.
150000.
100000.

73600.
179100.

8430.
3600.
120800.
82500.
70500.
5000.

63000.
528000.

10000.

8000.
36800.
9500.
8750.
46750.
20000.
2550000.
172960.
1937500.
3200.

73500.

69375.

72000.

4338400.
4953000.
630000.

55000.

43700.
656000.
111000.

N |

N G

4, 000.
4, 500.
110, 000.
120, 000.
35, 000.
550, 000.
15, 000.
8.

2.

3.

150.

2.

12.

9.

100.
850.

10, 000.
8, 000.
270.
100.
840.
550.

7, 500.
320.
78.
142.

36.
460.
750.

2, 000.
23, 000.
230.
80.

3, 100.

4500.
110000.
120000.

35000.
550000.
60000.
73600.
149250.

8430.

3600.
120800.

90000.
126900.
10000.
59500.
693000.
10000.
8000.
86400.
10000.
42000.
46750.
37500.
2400000.
146640.
1775000.
2000.
88200.
270000.
36800.
4350000.
4648200.
840000.
230000.
87400.
656000.
114700.

Bl D245
PAGE 9
01/ 05/ 07
FI FTH
BI D AMOUNT
7,500. 00 7500.
5, 000. 00 1200000.
4, 500. 00 4500.
60, 000. 00 60000.
25, 000. 00 25000.
50, 000. 00 50000.
400, 000. 00 400000.
12, 500. 00 50000.
25.00 230000.
3.50 208950.
3.00 8430.
75. 00 1800.
1.25 75500.
10. 00 75000.
5. 00 70500.
125. 00 12500.
300. 00 21000.
5.00 660000.
10, 000. 00 10000.
8, 000. 00 8000.
50. 00 16000.
100. 00 10000.
350. 00 17500.
400. 00 34000.
3, 000. 00 15000.
355. 00 2662500.
100. 00 188000.
155. 00 1937500.
10. 00 8000.
4.00 58800.
25. 00 187500.
400. 00 32000.
850. 00 4930000.
6. 00 4572000.
1, 500. 00 630000.
15, 000. 00 150000.
100. 00 38000.
80. 00 656000.
3, 500. 00 129500.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51

52
TOT

04- 0C9604

04- SM 280-1
01/ 03/ 07
SECOND
Bl D AMOUNT
600. 00 30000. 00
2,950. 00 32450. 00
2, 050. 00 102500. 00
40. 61 33706. 30
1.12 133280. 00
2.23 22300. 00
2.23 8251. 00
1.12 5644. 80
1.12 2800. 00
1.22 52216. 00
2.28 43092. 00
257, 000. 00 257000. 00
1, 600, 000. 00 1600000. 00

19, 691, 783. 60

SUMMARY OF REMA
THI RD
Bl D AMOUNT
625. 00 31250.
3, 000. 00 33000.
2,100. 00 105000.
40. 00 33200.
1.00 119000.
2.00 20000.
2.00 7400.
1.00 5040.
1.00 2500.
1.00 42800.
2.25 42525.
200, 000. 00 200000.
2, 000, 000. 00 2000000.

20, 434, 080. 00

00

NI NG BI DDERS
FOURTH

Bl D AMOUNT
600. 00 30000
3, 000. 00 33000.
2,100. 00 105000.
40. 00 33200.
1.10 130900.
2.20 22000.
2.20 8140.
1.10 5544,
1.10 2750.
1.10 47080.
2.25 42525.
300, 000. 00 300000.
1, 980, 000. 00 1980000.

21, 807, 809. 00

Bl D245
PAGE 10
01/ 05/ 07
FI FTH
Bl D AMOUNT
750. 00 37500.
3, 500. 00 38500.
2,500. 00 125000.
50. 00 41500.
1.00 119000.
2.00 20000.
2.00 7400.
1.50 7560.
1.00 2500.
2.00 85600.
3.00 56700.
250, 000. 00 250000.
2,200, 000. 00 2200000.

22,442, 240. 00



| TEM
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04- 0C9604
04- SM 280- 1
01/ 03/ 07

500. 00
700. 00
10. 50
10, 000. 00
8, 000. 00
150. 00
200. 00
700. 00
1, 250. 00
4,320. 00
435. 00
82. 00
215. 00
10. 00

12. 00
850. 00
705. 00

1, 450. 00
8, 000. 00
220.00
78. 00

3, 000. 00

30000.
816590.
44800.
71300.
149250.
8430.
3600.
117780.
150000.
197400.
50000.
49000.
1386000.
10000.
8000.
48000.
20000.
35000.
106250.
21600.
3262500.
154160.
2687500.
8000.
88200.
90000.
68000.
4089000.
4655820.
609000.
80000.
83600.
639600.
111000.

SUMMARY

OF

REMA/

N

N G

B

DDERS

Bl D245
PACGE 11
01/ 05/ 07



| TEM

40
41
42
43
44
45
46
47
48
49
50
51

52
TOT

04- 0C9604
04- SM 280- 1
01/ 03/ 07

NEREENNE
'_\
o

262, 000. 00
2,314, 000. 00

32450.
102500.
33200.
130900.
22000.
8140.
5544,
2750.
51360.
42525.
262000.
2314000.

00

23,142, 749. 00

SUMMARY

OF

REMA/

N |

N G

B I

DDERS

Bl D245
PAGE 12
01/ 05/ 07



